

**Bid Tabulation
Contract No. 1364 - Elevated Storage Tanks**

Bid Opened: March 4, 2016, 11:00 AM, Room 133, 625 St. Joseph Street, New Orleans, LA

Item	Description of Item	Quantity	Unit	Engineer's Final Estimate		Cajun Constructors, LLC		Boh Bros. Construction Co., LLC	
				Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	Mobilization, demobilization, insurance and bonds complete in every detail and all-inclusive.*	1	LS		\$0.00	\$1,600,000.00	\$1,600,000.00	\$2,000,000.00	\$2,000,000.00
2	Demolition of Claiborne Avenue (removal of asphalt and roadway excavation), Claiborne Ave. sidewalk existing parking lot (Claiborne pump station tank site), and refined or abandoned electrical.	1	LS	\$197,100.98	\$197,100.98	\$400,000.00	\$400,000.00	\$2,000,000.00	\$2,000,000.00
3	Power duct bank and medium voltage cable removal and replacement.	1	LS	\$18,796.33	\$18,796.33	\$115,000.00	\$115,000.00	\$300,000.00	\$300,000.00
4	Panola elevated storage tank piping.	1	LS	\$7,100,747.72	\$7,100,747.72	\$10,803,000.00	\$10,803,000.00	\$10,000,000.00	\$10,000,000.00
5	Panola elevated storage tank yard piping.	1	LS	\$4,674,685.55	\$4,674,685.55	\$6,000,000.00	\$6,000,000.00	\$8,650,000.00	\$8,650,000.00
6	Panola elevated storage tank electrical.	1	LS	\$56,246.33	\$56,246.33	\$240,000.00	\$240,000.00	\$400,000.00	\$400,000.00
7	Panola elevated storage tank instrumentation and control.	1	LS	\$9,362.50	\$9,362.50	\$170,000.00	\$170,000.00	\$80,000.00	\$80,000.00
8	Claiborne elevated storage tank.	1	LS	\$7,346,907.97	\$7,346,907.97	\$11,000,000.00	\$11,000,000.00	\$9,800,000.00	\$9,800,000.00
9	Claiborne elevated storage tank yard piping.	1	LS	\$5,057,298.01	\$5,057,298.01	\$4,500,000.00	\$4,500,000.00	\$7,700,000.00	\$7,700,000.00
10	Claiborne elevated storage tank electrical.	1	LS	\$56,246.00	\$56,246.00	\$240,000.00	\$240,000.00	\$400,000.00	\$400,000.00
11	Claiborne elevated storage tank instrumentation and control.	1	LS	\$9,363.00	\$9,363.00	\$170,000.00	\$170,000.00	\$80,000.00	\$80,000.00
					\$24,526,754.40		\$35,238,000.00		\$41,410,000.00

* Mobilization was included in items 2 through 11 in the Engineer's Estimate