

PROJECT NO. 6005.1
 BID OPENING: June 21, 2013

HURRICANE KATRINA RELATED 404 HAZARD MITIGATION GRANT PROGRAM
 Contract 3670 - Replacement of Lawrence Sewage Pumping Station

MODIFICATION

DATE PREPARED: June 24, 2013
 PREPARED BY: DESIGN ENGINEERING, INC

ITEM	DESCRIPTION OF ITEM	QTY	UNIT	LOU-CON, INC.		TKTM, INC.		VEOLIA WATER NORTH AMERICA-SOUTH, LLC		MORGAN CONTRACTING INC.		INDUSTRIAL & MECHANICAL CONTRACTORS, INC.		M. R. PITTMAN GROUP, LLC	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
LF-BB-01	MOBILIZATION	1	LS	\$120,000.00	\$120,000.00	\$141,112.00	\$141,112.00	\$93,600.00	\$93,600.00	\$44,500.00	\$44,500.00	\$160,000.00	\$160,000.00	\$200,000.00	\$200,000.00
LF-BB-02	STRUCTURAL	1	LS	\$800,000.00	\$800,000.00	\$928,837.00	\$928,837.00	\$728,800.00	\$728,800.00	\$915,850.00	\$915,850.00	\$155,105.00	\$866,105.00	\$2,280,000.00	\$2,280,000.00
LF-BB-03	ELECTRICAL	1	LS	\$165,000.00	\$165,000.00	\$284,131.00	\$284,131.00	\$200,000.00	\$200,000.00	\$150,000.00	\$150,000.00	\$172,133.00	\$172,133.00	\$180,000.00	\$180,000.00
LF-BB-04	MECHANICAL	1	LS	\$511,500.00	\$511,500.00	\$418,988.00	\$418,988.00	\$466,000.00	\$466,000.00	\$539,828.00	\$539,828.00	\$510,782.00	\$510,782.00	\$590,000.00	\$590,000.00
				\$1,386,500.00		\$1,451,048.00		\$1,486,500.00		\$1,689,878.00		\$1,698,000.00		\$3,240,000.00	

Bid Tab #T-1571